

ADDENDUM NO. 1

TO

**BIDDING AND CONTRACT
REQUIREMENTS AND SPECIFICATIONS**


FOR THE

**GUILFORD, CONNECTICUT
WATER MAIN EXTENSION
MULBERRY POINT, TUTTLES POINT, AND LONG COVE
WP Project No. 13675A
Town of Guilford Bid No. 13-1718**

Issued

July 17, 2018 at 3:00 PM (local time)

BID OPENING: July 26, 2018 AT 2:00 PM



Prepared By:

**Wright-Pierce
169 Main Street, 700 Plaza
Middletown, Connecticut**

Phone: 860-343-8297

Fax: 860-343-9504

**WATER MAIN EXTENSION
MULBERRY POINT, TUTTLES POINT, AND LONG COVE
ADDENDUM NO. 1
WP Project No. 13675A
Town of Guilford Bid No. 13-1718**

As a point of clarification, it should be understood that the Contract Documents govern all aspects of the project. Discussions held during the Pre-Bid Conference or over the telephone are informal and informational only. All official changes to the Contract Documents are made only by addenda. The following changes and additional information are hereby made a part of the Contract Documents:

A pre-bid conference was held on July 13, 2018 at 10:00 am. A copy of the Agenda, and a question/answer section will be included in an additional addendum to follow.

DEADLINE FOR QUESTIONS

1. The deadline for questions as stated in the pre-bid conference agenda is being changed from “Thursday, July 19, 2018, at 4:00 PM local time” to “Thursday, July 19, 2018, at 9:00 AM local time”.

ATTACHMENTS

1. A copy of the pre-bid conference sign-in sheet is being provided as Attachment A to this addendum.

END OF ADDENDUM No.1

Attachment A Pre-Bid Sign-in Sheet

SIGN-IN-SHEET
 PRE-BID CONFERENCE
 JULY 13, 2018 @ 10:00 A.M.
 WATER MAIN EXTENSION FOR MULBERRY POINT,
 TUTTLES POINT, AND LONG COVE
 GUILFORD, CONNECTICUT
 WRIGHT-PIERCE PROJECT NO. 13675A

Name (please print legibly)	Organization Name Mailing Address	Phone Number	Fax Number	E-Mail
Bill Carlson	B+W Paving 70 Foster Road Waterford, CT. 06385	860.572-9942	860.536-5833	betty@bandw paving.com
Lynn Stabnick	VMS Construction 62 Lake St. Yanona, CT 06064	860 871 0378	860 872-2182	VMS@VMSCC.COM
JOHN KING	B+C CONSTRUCTION, INC. 750 MIDWINTER TURNPIKE OLD SAYBROOK, CT 06475	860-388-9665	860-395-0653	B.L.CONSTRUCTION@S.N.E.T.N.E.T
BOB DWYER	True Blue Env. 5 Northfield Rd Wallingford, CT	203-269-3355		R.Dwyer@Truebluecos.com
Ron Raymond	FW Webb 150 Locust St Hartford, CT	860-815-2345		ronald.raymond@fwwebb.com
JOHN DONOFRIO	"FW Webs"	860 707-9993		JOHN.DONOFRIO@FWWEBB.COM
MARK GRANGER	Baltazar Contractors	413-583-6160 Fax " " 6140	413-583-6140	DBaltazar@BaltazarContractors.COM
ANTHONY PORTONOVA	Hemlock Construction 922 New Haminton Road Torrington, CT 06790	(860) 482-7509		hemlockconst@gmail.com
GEORGE VRBA	MPA 763 Mulberry Pt Rd	203 453 8372		vrba@suet.net

SIGN-IN-SHEET
 PRE-BID CONFERENCE
 WATER MAIN EXTENSION FOR MULBERRY POINT,
 TUTTLES POINT, AND LONG COVE

Name (please print legibly)	Organization Name Mailing Address	Phone Number	Fax Number	E-Mail
Jim Jolly	DeMeybeck Eng Construction 93A Elmwood Rd Clinton CT	860 669 7115	860 669 4032	schumcke@schumckeconstruction.com
GRANT GORCZYCA	Mizzy Construction 463 East St Plainville 06060	860 793 2289		GRANT@MIZZYCONSTRUCTION.COM
Justin Loanz	Coastline Construction Corp P.O. Box 910 Clinton CT	860 669 5058	860 669 7004	justin@coastlineconstructioncorp.com
Dennis Johnson	Town of Guilford Health Department	203 453 8086	203 453 8035	johnsond@ci.guilford.ct.us
Mariusz Jedrychowski	Wright - Pierce	860.852.1930		Mariusz.jedrychowski@wright-pierce.com
Rick Crugnes	Wright - Pierce	860.852.1915		rick.crugnes@wright-pierce.com